Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
7 PREPARATION PRELIMINARIES

v EXCAVATION & FOUNDATION
v TERMITE PROTECTION
Material
Termite Control (Slab)
Subtotal

v MAIN STRUCTURE
v STRUCTURAL STEEL
Material
Cyclone Rods
Subtotal

v FLOOR FRAMING
Material
Ring Joist (Floor)
Joist (Floor) Timber
Joist (Floor) Timber
Joist (Floor) Timber
Particle Board Flooring
Floor Screws (100/box)
Flooring Glue 900g Tube
Subtotal

v WALL FRAMING
Material
Wall Plate
Wall Plate
Wall Plate

Description

Description
1800

Description
240 x 35

240 x 35 x4 200
240 x 35x 1200
240 x 35 x 3 600
3600 x 900 x 19

Description
70 x 45

90 x 35
100 x 45

Your Company Name - Ph: 555-123456 - E-Mail:

ARCHITECTURAL DESIGN SOFTWARE

Qty Units
73 m2

Qty Units
71 each

Qty Units

34 m

21 each
3 each

20 each

20 shts
7 box
8 tube

Qty Units
102 m
131 m
99 m

Cost
3.50

Cost
4.00

Cost
3.70
15.54
6.66
13.32
17.95
9.00
3.50

Cost
2.40
2.10
2.00

Page 1 of 12
20/05/2019
Report: Detailed - Full Format

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 255.50 _ _ _ 255.50

255.50 _ 255.50

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 284.00 _ _ _ 284.00

284.00 _ 284.00

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 125.80 _ _ _ 125.80

_ 326.34 _ _ _ 326.34

_ 19.98 _ _ _ 19.98

_ 266.40 _ _ _ 266.40

_ 359.00 _ _ _ 359.00

_ 63.00 _ _ _ 63.00

_ 28.00 _ _ _ 28.00

1188.52 1188.52

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 244 .80 _ _ _ 244 .80

_ 275.10 _ _ _ 275.10

198.00 198.00

sales@yourcompany.com.au - Fax:



ARCHITECTURAL DESIGN SOFTWARE

Project Name: Material List Sample 2 Page 2 of 12
Owner: 20/05/2019
Builder: Phone: Mobile: Report: Detailed - Full Format
Site Address: , ,
Wall Stud 70 x 45 x 2 400 55 each 5.76 _ 316.80 _ _ _ 316.80
Wall Stud 70 x 45 x 1 200 7 each 4.32 _ 30.24 _ _ _ 30.24
Wall Stud 70 x 45 x 900 8 each 4.32 _ 34.56 _ _ _ 34.56
Wall Stud 70 x 45 x 300 3 each 4.32 _ 12.96 _ _ _ 12.96
Wall Stud 70 x45x2 700 23 each 6.48 _ 149.04 _ _ _ 149.04
Wall Stud 90 x 25 x 2 400 2 each 8.70 _ 17.40 _ _ _ 17.40
Wall Stud 90 x 25 x 3 000 1 each 8.70 _ 8.70 _ _ _ 8.70
Wall Stud 90 x 35 x 2 400 173 each 5.04 _ 871.92 _ _ _ 871.92
Wall Stud 90 x 35 x 300 11 each 2.52 _ 27.72 _ _ _ 27.72
Wall Stud 70 x 45 x 600 2 each 4.32 _ 8.64 _ _ _ 8.64
Wall Stud 90 x 35 x2 700 9 each 5.67 _ 51.03 _ _ _ 51.03
Wall Stud 90 x 35 x 600 20 each 2.52 _ 50.40 _ _ _ 50.40
Wall Stud 100 x 45 x 2 400 86 each 4.80 _ 412.80 _ _ _ 412.80
Wall Stud 100 x 45 x 900 3 each 2.40 _ 7.20 _ _ _ 7.20
Wall Stud 100 x 45 x 1 200 7 each 2.40 _ 16.80 _ _ _ 16.80
Nogging 70 x 45 24 m 2.40 _ 57.60 _ _ _ 57.60
Nogging 90 x 35 41 m 2.10 _ 86.10 _ _ _ 86.10
Nogging 100 x 45 22 m 2.00 _ 44.00 _ _ _ 44.00
Jack Stud 70 x45x2 100 18 each 5.04 _ 90.72 _ _ _ 90.72
Jack Stud 70 x 45 x 1 800 4 each 4.32 _ 17.28 _ _ _ 17.28
Jack Stud 90 x 35x2 100 36 each 4.41 _ 158.76 _ _ _ 158.76
Jack Stud 100 x 45 x 2 100 14 each 4.20 _ 58.80 _ _ _ 58.80
Garage Door Frame 90 x25x2 125 2 each 8.70 _ 17.40 _ _ _ 17.40
Garage Door Frame 90 x 25 x 2 750 1 each 8.70 _ 8.70 _ _ _ 8.70
Timber Lintel (Exterior) 170 x 70 x 900 4 each 4.23 _ 16.92 _ _ _ 16.92
Timber Lintel (Exterior) 170 x 70 x 1 200 3 each 4.23 _ 12.69 _ _ _ 12.69
Timber Lintel (Exterior) 170 x70x 2 100 1 each 7.40 _ 7.40 _ _ _ 7.40
Timber Lintel (Exterior) 170 x 70 x 3 000 1 each 10.56 _ 10.56 _ _ _ 10.56
Timber Lintel (Exterior) 170 x 75 x 900 3 each 3.00 _ 9.00 _ _ _ 9.00
Timber Lintel (Exterior) 170 x75x2 100 1 each 5.25 _ 5.25 _ _ _ 5.25
Timber Lintel (Exterior) 170 x 75 x 1 500 2 each 4.50 _ 9.00 _ _ _ 9.00

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
Timber Lintel (Interior)
Timber Lintel (Interior)
Timber Lintel (Interior)
Timber Lintel (Interior)
Timber Lintel (Interior)
Sill (Framing)
Sill (Framing)
Sill (Framing)
Sill (Framing)
Sill (Framing)
Sill (Framing)
Sill (Framing)
Subtotal

v ROOF FRAMING
Material
Common Rafter
Roof Battens
Fascia
Hip Rafter
Ridge Board
Gable Ladder Set
Jack Truss
Jack Truss
Jack Truss
Hip Girder Truss
Hip Truss
Common Truss (span,pitch)
Subtotal

v CONCRETE

75x 170 x 900
75x170 x 1 200
75x170 x 1 800
75 x 35 x 900
75x35x 1800
70 x 45 x 900
70x45x 1200
70 x 45 x 600
70 x45x 1800
100 x 45 x 600
100 x 45 x 1 800
100 x 45 x 1 200

Description
100 x 35

75x 35
190 x 33
120 x 35
190 x 35
1770

2 597

2 487
2492
7342
7342
7342 x22

ARCHITECTURAL DESIGN SOFTWARE

4 each
3 each
1 each
6 each
4 each
3 each
1 each
1 each
1 each
3 each
1 each
2 each

Qty Units
108 m
182 m
48.0 m
5m
2m
2 each
4 each
3 each
1 each
2 each
2 each
4 each

2.21
7.20
7.20
1.08
1.62
4.32
4.32
4.32
4.32
2.40
3.60
2.40

Cost
1.10
0.90
4.00
7.25
3.20

14.13
35.02
33.81
34.01

127.73

102.18

85.15

Cost M/up

8.84
21.60
7.20
6.48
6.48
12.96
4.32
4.32
4.32
7.20
3.60
4.80
3436.41

Mat'l Cost

Labour / Unit

Labour M/up

Page 3 of 12
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Report: Detailed - Full Format

8.84
21.60
7.20
6.48
6.48
12.96
4.32
4.32
4.32
7.20
3.60
4.80
3436.41

Labour Cost Total

118.80
163.80
192.00
36.25
6.40
28.26
140.08
101.43
34.01
255.46
204.36
340.60
1621.45

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:

118.80
163.80
192.00
36.25
6.40
28.26
140.08
101.43
34.01
255.46
204.36
340.60
1621.45



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
Material
Slab Footings
Slab Stirrups
Concrete Slab
Bar Chairs
Filling Sand
Trench Mesh (Slab)
Reinforcing Mesh
Slab Waterproof Membrane
Subtotal

v SHEET METAL PRODUCTS
Material
Gutter
Gutter brackets
Gutter Crnr (Outside)
Downpipe
Downpipe nozzels
Astragals
Subtotal

vV FULL ENCLOSURES
7 ROOFING

Material
Metal Roofing
Barge Capping
Ridge Capping
Hip Capping
Subtotal

V MASONRY

Description
450 x 350

350 x 250
100

30
6 000 x 300
6 000 x 2 400

Description

Description

ARCHITECTURAL DESIGN SOFTWARE

Qty Units
6.9 m3
49 each
7.3 m3
219 each
3 m3
15 each
6 sheet
73 m2

Qty Units
47 m
47 each

6 pcs

5 ltem
5 each
10 each

Qty Units
106 m2
3.8 m
234 m
30.3m

Cost
85.00
1.20
85.00
0.40
20.00
12.00
0.35
2.00

Cost
7.00
2.00
5.75

23.00
3.00
2.50

Cost
0.90
4.00
0.80
0.80

Page 4 of 12
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Report: Detailed - Full Format

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 586.50 _ _ _ 586.50

_ 58.80 _ _ _ 58.80

_ 620.50 _ _ _ 620.50

_ 87.60 _ _ _ 87.60

_ 60.00 _ _ _ 60.00

_ 180.00 _ _ _ 180.00

_ 2.10 _ _ _ 2.10

_ 146.00 _ _ _ 146.00

1741.50 _ 1741.50

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 329.00 _ _ _ 329.00

_ 94.00 _ _ _ 94.00

_ 34.50 _ _ _ 34.50

_ 115.00 _ _ _ 115.00

_ 15.00 _ _ _ 15.00

_ 25.00 _ _ _ 25.00

612.50 _ 612.50

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 95.40 _ _ _ 95.40

_ 15.20 _ _ _ 15.20

_ 1.87 _ _ _ 1.87

_ 24.24 _ _ _ 24.24

136.71 136.71

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2

Owner:

Builder: Phone:

Site Address: , ,
Material
Bricks
Subtotal

Mobile:

v MASONRY MATERIALS
Material
Damp Course
Cast Sill
Cast Sill
Cast Sill
Cast Sill
Cast Sill
20Kg Bags Cement
20Kg Bags Lime
Bricklayers Sand
Steel Lintel (Brickwork)
Steel Lintel (Brickwork)
Brick Ties
Subtotal

v WINDOWS
Material
1300 x 1800 Casement
1000 x 800 Casement
900 x 1000 Sliding
900 x 600 Sliding
900 x 1200 Casement
v BAY WINDOWS
Material
v BOW WINDOWS
Material

ARCHITECTURAL DESIGN SOFTWARE

Description Qty Units
3.58 thou
Description Qty Units
36 m
160 x 50 x 1 850 1 each
160 x 50 x 850 3 each
160 x 50 x 1 050 1 each
160 x 50 x 650 1 each
160 x 50 x 870 2 each
29 each
11 each
4 ton
1100 x 10 1 each
3050x10 1 each
100/ ctn 4 ctn
Description Qty Units
1300 x 1 800 2 each
1 000 x 800 3 each
900 x 1 000 1 each
900 x 600 4 each
900 x 1 200 2 each
Description Qty Units
Description Qty Units

Cost
550.00

Cost
0.06
22.27
10.23
12.64
7.83
10.47
7.32
5.00
30.00
19.80
54.90
12.70

Cost

Cost

Page 5 of 12
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Report: Detailed - Full Format

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 1969.00 _ _ _ 1969.00

1969.00 _ 1969.00

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 2.16 _ _ _ 2.16

_ 22.27 _ _ _ 22.27

_ 30.69 _ _ _ 30.69

_ 12.64 _ _ _ 12.64

_ 7.83 _ _ _ 7.83

_ 20.94 _ _ _ 20.94

_ 212.28 _ _ _ 212.28

_ 55.00 _ _ _ 55.00

_ 120.00 _ _ _ 120.00

_ 19.80 _ _ _ 19.80

_ 54.90 _ _ _ 54.90

_ 50.80 _ _ _ 50.80

609.31 _ 609.31

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
v GLASS BLOCK
Material
v CORNER WINDOWS
Material
v DOORS EXTERIOR
Material
2040 x 820 colonial a - MODIFIED
2040 x 820 colonial a
v DOORS EXTERIOR BIFOLD
Material
v DOORS EXTERIOR FRENCH
Material
7 DOORS INTERIOR
Material
2040 x 770 colonial a
2040 x 620 colonial a
v BIFOLD DOORS
Material
60X80 BIFOLD COLONIAL 2
v CAVITY DOORS
Material
v PATIO DOORS
Material
7 DOORS INTERIOR FRENCH
Material
v GARAGE DOORS
Material
2100 x 2750 - 2 panel
Subtotal

Description

Description

Description
2 040 x 820

2 040 x 820

Description

Description

Description
2040 x770

2040 x 620

Description
2032 x1524

Description

Description

Description

Description
2100 x2 750

ARCHITECTURAL DESIGN SOFTWARE
Page 6 of 12
20/05/2019
Report: Detailed - Full Format

Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l| Cost Labour/Unit Labour M/up  Labour Cost Total
2 each _ _ _ _ _ _ _
1 each _ _ _ _ _ _ _
Qty Units Cost Cost M/up Mat'l| Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l| Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
8 each _ _ _ _ _ _ _
2 each _ _ _ _ _ _ _
Qty Units Cost Cost M/up Mat'l| Cost Labour/Unit Labour M/up  Labour Cost Total
5 each 121.80 _ 609.00 39.90 _ 199.50 808.50
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
Qty Units Cost Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
1 each _

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2

Owner:

Builder: Phone: Mobile:

Site Address: , ,

v OPENING HARDWARE

Material
Entrance Hardware
Passage Hardware
Bifold Hardware
Garage Door Opener
Subtotal

V INSULATION
Material
R-1.5 Wall Insulation
Sisilation (Wall)
Roof Blanket (24m2)
Subtotal

v EXTERIOR TRIM
Material
Eave Trim
Soffit Lining
Siding
Siding Starter
Siding J-Moulding
Siding Dripcap
Outside Siding Corner
Exterior Window Trim
Subtotal

V FINISHING TRADES
7 INTERIOR LINING
Material

ARCHITECTURAL DESIGN SOFTWARE

Description

Description

1 350 x 60.00m
1200 x 20.00m

Description

90

Description
Your Company Name -

Qty Units
2 each
11 each
10 each
1 each

Qty Units

134 m2
3 rolls
5 rolls

Qty Units
52 m
26 m2
84 m2
34 m
24 m

6 m
4 each
28.0 m

Qty Units

Cost
29.50
14.75

7.95

300.00

Cost

0.20
60.00
25.00

Cost
0.35
1.95

20.00
0.16
0.16
0.18

10.00
3.54

Cost

Page 7 of 12
20/05/2019
Report: Detailed - Full Format

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 59.00 _ _ _ 59.00

_ 162.25 _ _ _ 162.25

_ 79.50 _ _ _ 79.50

_ 300.00 _ _ _ 300.00

600.75 _ 600.75

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 26.80 _ _ _ 26.80

_ 180.00 _ _ _ 180.00

_ 125.00 _ _ _ 125.00

331.80 _ 331.80

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 18.20 _ _ _ 18.20

_ 50.70 _ _ _ 50.70

_ 1680.00 _ _ _ 1680.00

_ 5.44 _ _ _ 5.44

_ 3.84 _ _ _ 3.84

_ 1.08 _ _ _ 1.08

_ 40.00 _ _ _ 40.00

_ 99.12 _ _ _ 99.12

1898.38 _ 1898.38

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total

Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2

Owner:

Builder: Phone: Mobile:

Site Address: , ,
Cornice
Plasterboard (Wall)
Plasterboard (Ceiling)
Plasterboard Screws (100)
Plasterboard Tape (75mtr)
Plaster Stud Adhesive
Joining Compound 20Kg
External Corner
Subtotal

v FLOORING
Material
Carpet
Hardwood Floor (70mm)
Carpet Underlay
Subtotal

v TRIM CARPENTRY
Material
Architrave - Door Trim
Architrave - Window Trim
Arch Architrave
Skirting
Rod for Shelf
Rod for Shelf
Rod for Shelf
Rod for Shelf
Shelf edge support
Shelving - 450 x 2400mm
Shelving - 600 x 2400mm
Door Jamb & Stop

90

10

Description

Description
70

70

70

90x19
1997
2145
1828
1795

50 x 25
450 x 2 400
600 x 2 400
2040 x 820

ARCHITECTURAL DESIGN SOFTWARE

163 m
475 m2
120 m2
27 ctn
9 roll
21 Kg
8 Bags
7 each

Qty Units
75 m2
102 m
75 m2

Qty Units
183.8 m
54.2 m
211 m
136 m
1 each
1 each
1 each
2 each
30 m
4 each
4 each
3 set

2.00
0.18
0.24
42.90
3.99
3.30
3.30
0.18

Cost
19.50
5.75
2.95

Cost
3.60
3.50

1.30
3.99
4.29
3.66
3.59
0.85
15.00
15.00
40.00

Page 8 of 12
20/05/2019
Report: Detailed - Full Format

_ 326.00 _ _ _ 326.00
_ 85.50 _ _ _ 85.50
_ 28.80 _ _ _ 28.80
_ 1158.30 _ _ _ 1158.30
_ 35.91 _ _ _ 35.91
_ 69.30 _ _ _ 69.30
_ 26.40 _ _ _ 26.40
_ 1.26 _ _ _ 1.26
1731.47 _ 1731.47

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 1462.50 _ _ _ 1462.50
_ 586.50 _ _ _ 586.50
_ 221.25 _ _ _ 221.25
2270.25 _ 2270.25

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 661.68 _ _ _ 661.68
_ 189.70 _ _ _ 189.70
_ 176.80 _ _ _ 176.80
_ 3.99 _ _ _ 3.99
_ 4.29 _ _ _ 4.29
_ 3.66 _ _ _ 3.66
_ 7.18 _ _ _ 7.18
_ 25.50 _ _ _ 25.50
_ 60.00 _ _ _ 60.00
_ 60.00 _ _ _ 60.00
120.00 120.00

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
Door Jamb & Stop
Door Jamb & Stop
Double Bifold Jamb
Stair (Rise,Run,Width)
Stair Railing
Stair Railing
Subtotal

v CERAMIC TILE
Material
Ceramic Floor
Subtotal

v CABINETS & VANITIES
v Kitchen Cabinets
Material
B457D

BSC914F
SB1066D
B304D
W304762F
WSC609762F
W762482F
W762457F
W762762F
Subtotal

v Bathroom Vanities
Material
V304D

2040x 770

2 040 x 620

2032 x1524
2696 x2743x101
914 x 3 588

914 x 3 511

Description

Description
876 x 457 x 610

876 x 914 x 610
876 x 1067 x 610
876 x 305 x610
762 x 305 x 305
762 x 610 x 305
483 x 762 x 305
457 x 762 x 305
762 x 762 x 305

Description
775 x 305 x 533

ARCHITECTURAL DESIGN SOFTWARE

8 set
2 set
5 set
12 tread
4 m

4 m

Qty Units
19 m2

Qty Units
1 each
2 each
1 each
1 each
4 each
2 each
1 each
1 each
1 each

Qty Units
4 each

40.00
40.00
55.00
100.00
7.00
7.00

Cost
2.45

Cost
85.54
114.92
148.92
68.77
57.46
114.92
93.50
93.50
140.08

Cost
59.25

Page 9 of 12
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Report: Detailed - Full Format

_ 320.00 _ _ _ 320.00

_ 80.00 _ _ _ 80.00

_ 275.00 _ _ _ 275.00

_ 1200.00 _ _ _ 1200.00

_ 28.00 _ _ _ 28.00

_ 28.00 _ _ _ 28.00

3243.80 _ 3243.80

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 46.55 _ _ _ 46.55

46.55 _ 46.55

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 85.54 _ _ _ 85.54

_ 229.84 _ _ _ 229.84

_ 148.92 _ _ _ 148.92

_ 68.77 _ _ _ 68.77

_ 229.84 _ _ _ 229.84

_ 229.84 _ _ _ 229.84

_ 93.50 _ _ _ 93.50

_ 93.50 _ _ _ 93.50

_ 140.08 _ _ _ 140.08

1319.83 _ 1319.83

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
237.00 237.00

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
V609D
Subtotal

v CABINET HARDWARE
Material
Vanity Hardware
Cabinet Handles
Cabinet Valance
Cabinet Cornice
Subtotal

v COUNTERTOPS
Material
Counter Top (Vanity)
Counter Top Granite
Counter Top Freeform
Counter Splash Back
Subtotal

 APPLIANCES
Material
range electric 01
range hood 01
refrigerator 01
Subtotal

v FINISH PLUMBING
Material
bath tub right & faucet
bath tub right & faucet
toilet 01

775 x610 x 533

Description

38 x 32
64 x 57

Description
559

635

Description
762 x 724 x1016

762 x 523 x 127
762 x 635 x 1 524

Description
1509 x 792 x 1 962

1524 x 800 x 1 981
546 x 721 x 787

Your Company Name - Ph: 555-123456 - E-Mail:

ARCHITECTURAL DESIGN SOFTWARE

2 each

Qty Units
14 each
24 each
6.8 m
6.1 m

Qty Units
3m
6 m
4.09 m2
0.49 m2

Qty Units
1 each
1 each
1 each

Qty Units
1 each
1 each
2 each

97.08

Cost
4.90
6.50
9.00

20.00

Cost
80.00
80.00
80.00

120.00

Cost
310.00

500.00

Cost
509.40
509.40
262.00

Page 10 of 12
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_ 194.16 _ _ _ 194.16

431.16 _ 431.16

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 68.60 _ _ _ 68.60

_ 156.00 _ _ _ 156.00

_ 61.20 _ _ _ 61.20

_ 122.00 _ _ _ 122.00

407.80 _ 407.80

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 240.00 _ _ _ 240.00

_ 480.00 _ _ _ 480.00

_ 327.20 _ _ _ 327.20

_ 58.80 _ _ _ 58.80

1106.00 1106.00

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 310.00 _ _ _ 310.00

_ 500.00 _ _ _ 500.00

810.00 _ 810.00

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost Total
_ 509.40 188.30 _ 188.30 697.70

_ 509.40 188.30 _ 188.30 697.70

2.00 534.48 76.30 152.60 687.08

sales@yourcompany.com.au - Fax:



Project Name: Material List Sample 2
Owner:
Builder: Phone: Mobile:
Site Address: , ,
basin oval
sink double 01
Subtotal

v FINISH ELECTRICAL
Material
Smoke Alarm
outlet
down light 100mm
ceiling fan 4 bladed 01
fluorescent light 2 x 600mm
ceiling light 03
ceiling light 04
ceiling light 01
Subtotal

7 INTERIOR DECORATION
Material
Paint (Wall)
Paint (Ceiling)
Subtotal

7 ROOM AREA
Material
Room Area (if traced)
Subtotal

v COMPLETION & INSPECTION
v EXTERIOR STRUCTURES
Material
Deck Stringer (Depth,Len, No)

514 x 445 x 172
838 x 559 x 235

Description

Description

Description

Description
240x 1078 x2

Your Company Name - Ph: 555-123456 - E-Mail:
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2 each
1 each

Qty Units
1 each
40 each
17 each
1 each
2 each
2 each
4 each
1 each

Qty Units
373 m2
120 m2

Qty Units
122 m2

Qty Units
216 m

318.00

Cost
18.95

9.10
22.98
69.00
59.00
14.99
14.99
16.98

Cost
2.50
22.95

Cost
10.00

318.00

73.20

Page 11 of 12
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Report: Detailed - Full Format

73.20

1871.28 602.40

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost
_ 18.95 _ _ _

_ 364.00 37.50 _ 1500.00

_ 390.66 40.10 _ 681.70

_ 69.00 53.40 _ 53.40

_ 118.00 57.00 _ 114.00

_ 29.98 40.00 _ 80.00

_ 59.96 40.00 _ 160.00

_ 16.98 40.00 _ 40.00

1067.53 2629.10

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost
B 932.50 _ _ _

_ 2754.00 _ _ _

3686.50 _

Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost
Cost M/up Mat'l Cost Labour/Unit Labour M/up  Labour Cost

21.60

sales@yourcompany.com.au - Fax:

391.20
2473.68

Total
18.95
1864.00
1072.36
122.40
232.00
109.98
219.96
56.98
3696.63

Total

932.50
2754.00
3686.50

Total

Total
21.60



ARCHITECTURAL DESIGN SOFTWARE

Project Name: Material List Sample 2 Page 12 of 12

Owner: 20/05/2019

Builder: Phone: Mobile: Report: Detailed - Full Format
Site Address: , ,

Deck Stringer (Depth,Len, No) 240 x 3 846 x 2 7.70 m 10.00 _ 77.00 _ 3 _ 77.00

Concrete Steps 762 x 762 x 1219 3 each _ _ _ _ _ _ _

Subtotal 98.60 _ 98.60

Subtotal 33385.60 3431.00 36816.60

GST(10.00%) 3338.56 343.10 3681.66

TOTAL PROJECT COST 36724.16 3774.10 40498.26

Your Company Name - Ph: 555-123456 - E-Mail: sales@yourcompany.com.au - Fax:



